

ADDENDUM NO. 3

**PLANS AND TECHNICAL SPECIFICATIONS
JSSD OFFICE BUILDING ADDITION**

BID OPENING DATE: MARCH 3, 2026 @ 3:00 PM

March 2, 2026

TO: ALL PLAN HOLDERS

The following clarifications, changes, additions, and/or deletions are hereby made a part of the above-listed project as fully and completely as if the same were set forth therein. Contractors bidding the project shall conform to these revisions and acknowledge receipt of this Addendum on the Bid Form.

CLARIFICATIONS

- A3.1 Material testing and Special Inspections shall be coordinated and paid for by the Contractor.
- A3.2 During construction the existing office will be open Monday to Thursday from 7 am to 5:30 pm.

BID DOCUMENTS

- A3.3 BID SCHEDULE – REPLACE with attached revised schedule. The revised schedule provides for updated quantities for the site concrete walkway and the site asphalt. The base course has been adjusted to 8”, consistent with the site improvements drawing.

SPECIFICATIONS

- A3.4 SECTION 01 10 25 – MEASUREMENT AND PAYMENT. REVISE paragraph 1.2.G heading from 6” of Road Base to 8” of Road Base.

END OF DOCUMENT

REVISED BID SCHEDULE – 3/2/2026

JSSD Office Building Addition
Base Bid Schedule

Item No.	Item	Estimated Quantity	Unit	Unit Price	Total Estimated Price
1	Mobilization	1	LS		\$
2	Materials Testing / Special Inspections	1	LS		\$
3	Demolition	1	LS		\$
4	Site Work	1	LS		\$
5	Building Structure	1	LS		\$
6	Site Concrete Walkway (6" Thick)	935	SF	\$	\$
7	Site Asphalt (3" Asphalt, 8" Road Base)	4,640	SF	\$	\$
8	Dumpster Enclosure and Concrete Apron	1	LS		\$

TOTAL BID PRICE FOR BASE BID SCHEDULE

\$ _____

Company Name: _____

Receipt of Addenda:

Authorized Signature: _____

Addendum #1 _____

Date: _____

Addendum #2 _____

Addendum #3 _____